TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVA
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FORVTASKWPLAN / TASK ORDER

CONTRACTOR:

NAS5- TASK NO. AMENDMENT

QSS Group, inc. 99124 4 3 4

TASK TITLE: (NTE 80 characters; include Project name)
NGST Fllght Software Lab Services

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL PHONE
CODE CODE

Leslye A. Boyce %/d WL /3 9/00 582 | 582 | 301-286-0164

BRANCH HEAD v M DATE CODE PHONE
Elaine Shell /’l//f //ﬂ 582 | 301-286-7104

CONTRACTING OFFICER'S TEC/N' CAL REPRESENTATIV{COTR) DATE 7 cobe PHONE
Pkobert s. Lebair, or | ﬂ@_ /Q/LZ/C; 560 | 301-286-6588

FLIGHT HARDWARE, CRITICAL E OR SOFTWARK CONTRACTINGIOFFICER S QUALITY REP. DESIGNATED FAM:
‘IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

[x1NO - I ] YES
The contractor shall ldent;fy and explam the reason for any deviations, excepttons ' (Tobe comp/eted by Con[lacbng Ofﬁceo
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:’
technical requirements of the Task Order Statement of Work and related specifications. Date:  8/7/00 D r C ‘I 8

[

The contractor shall complete and submit the required Reps and Certs.

Contractor wili develop specification or statement of work under this task for a future procurement. [ x] NO [ 1 YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ x] NO [ ]YES [ 1NA
Government Furnished Property/Facilities: [ 1 NO [ x] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: {1NO [ x] YES If yes: { x] TOTAL { 1 PARTIAL

’ If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: [ x] NO [ 1YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 1/01/01.

INCENTIVE FEE STRUCTURHEcheck one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

x_No.1 __No.2 ___No.3 __No.4 ___No.§
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(To be completed by Contracting Omcer)
The target cost of this task orderis $_-91,211
The target fee of this task order is $ 5,852
The total target cost and target fee of this task order as contemplated by the Incentwe Fee
clause of this contractis $_ 97,063

The maximum fee is $_8,553
The minimum fee is $0.
| AUTHORIZED SIGNATU!

‘¥ THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS”

/TM Q Geclion I[u ID( Therzs J. Becleay

SIGNATURE OF CON?(ACTING OFFICER TYPED NAME OF CONTRACTING OFFICER

DATE

AUTHORIZED SIGNATURE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASKNO.  AMENDMENT

QSS Group, Inc. 99124 434

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
This is a follow-on to Task 356 under this contract; uninterrupted transftion is required.

The contractor shall provide services to the FSW Branch's Next Generation Space Telescope (NGST) & Nexus
software development efforts. Using his knolwedge of the flight software development environment and knowledge
of C and/or C + +, the contractor will partiicitpate in code development and prototyping efforts for the Event Driven
flight software effort. The contract will participate in the establishment of the FSW development lab; developing
and/or configuring the command and control interface for the FSW development bench. The contractor will also
develop the device drivers for the space wire connection (1355} for all processors configured in the lab.

PERFORMANCE SPECIFICATIONS:

Summary Report: acceptable performance is that the report describes the requirements for the lab real-time
interface (aka. command and control system].

Lab High Level Description: acceptable performance is that the description of the lab includes the device

drivers configurations and requirements.

Reports and Documents: Technical performance will be based on thoroughness and completeness of written
reports. Acceptable performance is that the ATR is satisfied that the material reflects the proper level of technical
expertise and meets the objectives of the activity. Reports shall be delivered to the ATR both as a hard copy and
in MS Office compatible format via either diskette or email.

Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed

of the status of work performed and of issues requiring his attention. Report to include: (1) summary of monthly
progress; (2) plans for next month; (3) problems; (4) issues; and (5) resolution of problems/issues.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives;

{2) clear, incremental progress; (3} responsiveness to issues; (4) efficient and appropriate staffing; and

(6} coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

1

APPLICABLE DOCUMENTS:
Draft Lab Real-time Interface Requirements (8/00)

Draft Requirments for 1355 Device Drivers (9/00)

TASK END DATE: 12/31/01

MILESTONES/DELIVERABLES AND DATES:

1. I[nterim Report due 6/30/01 & Summary Report due 12/31/01
2. Lab High Level Description 9/30/01
3. Technical Progress Report monthly, 15th of the month

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Leslye Boyce, building 3, room 238

GSFC FORM 703-1846a



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
This is a follow-on to Task 356 under this contract; uninterrupted transition is required.

The contractor shall provide services to the FSW Branch's Next Generation Space Telescope [NGST) & Nexus
software development efforts. Using his knolwedge of the flight software development environment and knowledge
of C and/or C+ +, the contractor will partiicitpate in code development and prototyping efforts for the Event Driven
flight software effort. The contract will participate in the establishment of the FSW development lab; developing
and/or configuring the command and control interface for the FSW development bench. The contractor will also
develop the device drivers for the space wire connection (1355) for all processors configured in the lab.

PERFORMANCE SPECIFICATIONS:

Summary Report: acceptable performance is that the report describes the requirements for the lab real-time
interface (aka. command and control system).

Lab High Level Description: acceptable performance is that the description of the fab includes the device

‘drivers configurations and requirements.

Reports and Documents: Technical performance will be based on thoroughness and completeness of written
reports. Acceptable performance is that the ATR is satisfied that the material reflects the proper level of technical
expertise and meets the objectives of the activity. Reports shall be delivered to the ATR both as a hard copy and
in MS Office compatible format via either diskette or email.

Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is being kept informed

of the status of work performed and of issues requiring his attention. Report to include: (1} summary of monthly
progress; (2} plans for next month; (3) problems; {4) issues; and (5) resolution of problems/issues.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives;

{2) clear, incremental progress; (3) responsiveness 1o issues; (4) efficient and appropriate staffing; and

(5} coordination with and good working relationship with ATR and other related contractor efforts, if applicable.

1

APPLICABLE DOCUMENTS:
Draft Lab Real-time Interface Requirements (8/00)

Draft Requirments for 1355 Device Drivers {9/00)

TASK END DATE:

MILESTONES/DELIVERABLES AND DATES:

1. Summary Report
2. Lab High Level Description
3. Technical Progress Report monthly, 15th of the month

PERFORMANCE STANDARDS: :
Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM]:
Leslye Boyce, building 3, room 238

GSFC FORM 703-1845a



